
ORDER FOR SUPPLIES OR SERVICES I PAGE OF PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 I 5 

1. DATE OF ORDER 2. CONTRACT NO. ~f any) 6. SHIP TO: 
EP-S8-13-0 

08/06/2015 a. NAME OF CONSIGNEE 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0076 U.S. EPA Region 8 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
Region 8 1595 Wynkoop St 
us Environmental Protection Agency 
1595 Wynkoop St 
Denver co 80202-1129 

c. CITY Id. STATE I e. ZIP CODE 
Denver co 80202 

7. TO: DENNIS GREANEY f. SHIP VIA 

a. NAME OF CONTRACTOR 

ENVIRONMENTAL RESTORATION, LLC 8. TYPE OF ORDER 

b. COMPANY NAME I I a. PURCHASE !X I b, DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
166 6 FABICK DRIVE Excepl for billing instructions on the 

6362277477 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of or the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

FENTON MO 63026 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule U.S. EPA Region 8 
11 . BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

~ ] a . SMALL I I b. OTHER THAN SMALL I J c. DISADVANTAGED I )d. WOMEN-OWNED I ) e. HUBZone 

' I f. SERVICE-DISABLED f I g. WOMEN-OWNED SMALL BUSINESS (WOSB) I I h. EDWOSB 
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM 

13. PLACE OF 14. GOVERNMENT Bil NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Dale) 
a. INSPECTION I b. ACCEPTANCE 

17. SCHEDULE (See reverse forRe1ectmns) 

QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 008198421 
Peter Stevenson is osc 
$ 2650 ,00 0 . 00 is 
contract to this 
account ing codes 
the Job# must 
Continued .. 

18. SHIPPING POINT 

a. NAME 

SEE BILLING 
INSTRVCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

C. \..I IT 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

be 

~ 

allocated f rom the 
task order from the 
referenced below; however , 
changed from: 08WQRV00 to: 

119. GROSS SHIPPING WEIGHT 

21 . MAIL INVOICE TO: 

RTP Finance Center 

us Envi r onmental Protection Agency 
RTP-Finance Center (AA216-01) 

109 TW Alexander Drive 
www2.epa.gov/financial/contracts 

Id. ;:,1 1< 1c 

NC 

08/06/2015 

"(jA',;:_/io./)(;(} f;3.h.£Ut/YL 
EU!-CTR:ONIC 

S.IGNA TUR.e 

UNIT QUANTITY 
PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

$0 . 00 ~ 

17(i) 
GRAND 
TOTAL 

e. ZIP \., UUc 
$26 5 , 000.00 ~ 

2 7711 
23. NAME (Typed) 

Richard Braun 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (R" mo121 
Pruscnbed by GSNFAR 48 CFR 53.213{0 



ORDER F SUPPLIES OR SERVICES 
SCH~DULE - CONTINUATION 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 'CONTRACT NO. 

08/06 /20 15 EP-58-13-02 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

08UMRVOO for Superfund tracking. 
TOCOR: JONI SANDOVAL Max Expire Date : 
04/10/2020 
Admin Office: 

Region 8 
US Environmental Protec t i o n Agency 
1595 Wynkoop St 
Denver CO 80202- 1 12 9 

Period of Performance: 08/06/20 15 t o 
0 4/10/2017 

The con t ractor shall provide all equipment, 
lab o r, and materials to perform the 
attached St atement of Work. Task orde r 
ceiling is $ 2 65,000.00. $ 150,494.02 is 
allocated from the first accounting code 
below and$ 114,505.98 is allocated from 
the second accounting code below. 

Accounting Info: 
15-T-8ALOE-303DC6-2505-08WQRV00-C020-1 
58ALRV812- 00 1 BFY: 1 5 Fund: T Budge t 
Org: 8ALOE Prog ram ( PRC): 303DC6 
Budget (BOC) : 2505 Job #: 0 8WQRVOO 
Cost: C020 DCN - Line ID: 
158ALRV8 12-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
15-T-8ALOE-303DC6-2505-08WQRVOO-C020-1 
58ALRV811-001 BFY: 15 Fund: T Budget 
Org: 8ALOE Prog ram (P RC ) : 3 03 DC 6 
Budget (BOC): 2505 Job #: 08WQRV 00 
Cost: C020 DCN - Line ID : 
158ALRV811-001 
Fund ing Flag: Complete 
Funded : $0.00 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNlf 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0076 

2 

AMOUNT 

(f) 

$0.00 

PAGE NO 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 <Rev 412006) 

Ptescribod by GSA FAR (48 CFR ) 53.21 3(n 



Name: Tomichi Mill 
Task Order No. 076 

Task Order Statement of Work 
EPA Region 8 ERRS Contract No. EP-S8-13-02 

Environmental Restoration, L.L.C. 
07/20/2015 

On-Scene Coordinator: PeteStevenson (303-312-6799) 
Site Name: Tomichi Mill 
Superfund Site ID (SSID): 08UM 
Federal Project Number (FPN): not applicable 
City IS ta te: Gwmison/Colorado 

Removal Type: Time Critical Removal 
FundingSource: Removal 
Anticipated Start Date: 08/10/2015 
Anticipated End Date: 12/31/2015 

Background 

The Tomi chi Creek/Akron Mine and Mill site is located on CR 888 approximately 35 miles east of Gunnison, 

Colorado near the settlement of White Pine in the Tomichi Mining District. The Tomichi Creek/Akron Mine 

and Mill site includes the waste piles northwest of the town of White Pine, and extends south generally along 

CR 888 to the Cosdin Smelter located at Mile Marker 7.5 on CR 888. The district also includes the North Star 

Mine drainage at the USFS road crossing. 

This Statement of Work addresses removal of tailings and waste rock at the Tomichi Mill (A.K.A. Jones 

residence), riparian area along and immediately downstream of the Tomichi Mill, a waste rock pile North of 

White Pine and various hotspots on/along CR 888. Although not directly part of this Work Plan, the Akron Mill 

is approximately one mile north of the Tomichi Mill on Tomichi Creek and is a likely source of the tailings in 

the riparian area immediately south of Tomichi Mill. The Akron Mill will be undergoing cleanup by the USFS 

concurrent with ERs planned activities and will require coordination between contractors. ER will transport 

removed materials to the Akron site for placement in a common repository constructed by the USFS contractor. 

Objectives 

• Remove waste rock and tailings from the Tomichi Mill site, the Tomichi Mill tailings pond, and other 
waste on properties as directed. 

• Transport material to USFS Akron Mine and Mill site and deposit as directed. 
• Restore Tomichi Mill site pursuant to "Jones Property Removal and Restoration Plan" , including re

vegetation. 
• Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol. 
• Restore other properties as directed. 

Data Requirements 

N/A 



Sampling and hazardous categorization of wastes? No. 

Activities Under Contract Statement-of-Work: The contractor shall accomplish the following tasks 
as required under the Contract: 

I. Project Planning (SOW II.A.I) 

• Project Planning was already performed under the ERRS planning Task Order. 

2. Containment, Countermeasures, Emergency and Removal Response (SOW II.A.2) 

• Remove and dispose of waste rock and tailings. 

3. Decontamination, Response Mitigation (SOW Il.A.3) 

NIA 

4. Treatment and Transportation and Disposal Operations (SOW I I .A .4) 

• Provide for proper transportation and disposal of waste rock and tailings to the USFS Akron Mine and 
Mill Site. 

5. Restoration and Soil Stabilization (SOW II.A.5 

• Restore Tomichi Mill site pursuant to "Jones Property Removal and Restoration Plan" , including re
vegetation. 

• Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol. 

6. Analytical Services (SOW I I .A.6) 

NIA 

7. Demolition Services (SOW I I .A.7) 

NA. 

8. Construction and Support Facilities in Support of Removal Actions (SOW fl .A .8) 

NA. 

9. Marine Operations (SOW II.A.9) 

NA. 

10. Trans-boundary Response (SOW II.A.10) 

NA. 

11. Response Times (SOW II.A. I I) 

NA. 



12. Regional Cross-Over (SOW 11.A.12) 

NA. 

Deliverables 

Health and Safety Plan 
Work Orders and Activities Report 
Cost Summary Reports (RCMS) 
Final Cost Summary Report (RCMS) 

Schedule 

August I 0, 2015 
Weekly 
Daily 
90 days after Demobilization 

This work is expected to begin on 08 / 10/2015 and end on 12/31 /2015 . 

Other Task Order Requirements 

I. Provide for application of Service Contract Act Labor rates and David-Bacon Labor rates in 
consultation with the RS ERRS Contracting Officer. 

2. Provide all site cost documentation within 90 days after demobilization date, with the exception 
of 'pending costs. Use RCMS Windows Version 2.0 for Site cost accounting purposes. 



Bra un, Richard 

From: 
Sent: 
To: 
Subject: 

Group DOC-Customer < DDC-Customer@epa.gov> 
Thursday, August 06, 2015 3:01 PM 
Braun, Richard 
AUTOMATED REPLY: Re: EP-S8-13-02/0076 (BASE) Has Been Released 

This reply serves to inform you that RTP-FC Contract Payment Branch has received your email. It in no way provides 
confirmation that your document(s) has been processed. Valid documents are processed within three workdays. If you 
have questions concerning your document(s), please email your inquiry to smith.ebonie@epa.gov. 

***This email box is for contract awards, task orders, mods, and contract closeout documents only. Please use 
RTPReceiving@epa.gov for s implified acquis ition documents and SSS-RTP SF@epa.gov for site-specific 
attachments and cost recovery requests.*** 



EAS 

Oistl'ibution On Releas(,~ 

EP·S8·13·02/0076 was distributed to the following: 

• This Delivery/Task Order was successfully posted to FedConnect. 

EAS Users 
RABRAUN/ Rlchard Braun,RABRAUN/Rlchard Braun,JSANDOVA/loni Sandoval,RABRAUN/Richard Braun,LW!LU02/Laura Williams,DMACY/Delllah 
Macy,JSANDOVA/Joni Sandoval, 

External Emails 
• DDC·Customer@lepa.gov, - @ertlc.com, Stevenson.peter@epa.gov 

Cl()M 

https://eas.epa.gov/prism.net/Documents/Conunon/Details/DistributionOnReleaseStatus.aspx 

Page I of I 

8/6/2015 



Name: EPS81302T00076 

Calculate Using: Calenda r Da ys 

Link: EP- S8-13- 02 

Description: 

Requested by: RABRAUN 

Seq# Description 

1 PR Received 
2 Procuremen t Package Compl ete 
3 Award Date 

Total PALT : 135 
Sum of the Diff: - 132 

Milestone Plan Report 

PALT Original 

Dale 

0 08/03/20 1 5 
60 10/02/201 5 
75 12/16/2015 

Page l of I 

D~e: 0 8/0 6/ 201 5 

Template Name: EPA TASK ORDER 

Owner: Richard Braun 

Days Actual Actual Projected Lock Diff. 
Susp PALT Date Date 

08/03 / 201 5 0 
10/02/2015 0 

- 57 08/06/ 2015 12/16/201 5 -13 2 



Braun, Richard 

From: Sandoval, Joni 
Sent: 
To: 

Tuesday, August 04, 2015 10:57 AM 
Braun, Richard 

Cc: Stevenson, Peter 
Subject: 
Attachments: 

FW: New TO 76 issuance for Tomichi Mill Site 
tomichiigce.0715.docx; Tomichi Mill SOW.DOCX 

Follow Up Flag: 
Flag Status: 

Follow up 
Completed 

The ceiling is 265k, and I will get you a funding memo if you need it beyond the 2 PRs for funding referenced below. 

From; Sandoval, Jon i 
Sent: Thursday, Ju ly 30, 2015 10:20 AM 
To: M ills, Bethany; Houston, Maria 
Subject: New TO 76 issuance for Tomichi Mill Site 

Hi Bet hany/Maria -

There are 2 PRs ending in 282 and 283 t hat need to be obligated to a new TO for Tomichi Mill Site. The PRs were 
submitted a few weeks ago, and Pete needs to get started with work. Please advise on TO issuance in Richard's 
absence. Thanks in advance for your assistance. 

Joni Sandoval 
Federal On-Scene Coordinator 
U.S. EPA, Region VIII 
Emergency Response Program (EPR-ER) 
1595 Wynkoop St. 
Denver, CO 80202 
303-312-6988 (Desk) 
303-241-1356 (Cell) 

' ' 0. , .. 

:&1~· .. 
~ ~ ,. ; ~ ! 
<> 0 

1 



Braun, Richard 

From: 
Sent: 
To: 
Subject: 

Sandoval, Joni 
Tuesday, August 04, 2015 12:58 PM 
Braun, Richard 
RE: New TO 76 issuance for Tomichi Mill Site 

Thanks Rich, are you still willing to do a verbal to get work going? QA had the ppw for the QARF for 3 weeks, and the 
OSC is really needing to get logistics sta rted for mobilization next week. I'll reroute PRS now. 

From: Braun, Richard 
Sent: Tuesday, August 04, 2015 12:54 PM 
To: Sandoval, Joni 
Cc: Stevenson, Peter; Ostrander, David; Wilborn, Kendra; Rodriguez, Mandi; Williams, Laura 
Subject: RE: New TO 76 issuance for Tomichi Mill Site 

Just so you know, I looked up the PRs; they have been waiting for Laura to review and approve since 7 /14/15. If she has 
been out of the office, you could re-route them to David or directly to the FCO for approval. 

Richard Braun 
EPA Region 8 
Contracting Of ficer 
303-312-6380 
bra un.richard@epa .gov 

From: Sandoval, Joni 
Sent: Tuesday, August 04, 2015 10:57 AM 
To: Braun, Richard 
Cc: Stevenson, Peter 
Su bject: FW: New TO 76 issuance for Tomichi Mill Site 

The ceil ing is 265k, and I will get you a funding memo if you need it beyond the 2 PRs for funding referenced below. 

From: Sandoval, Joni 
Sent: Thursday, July 30, 2015 10:20 AM 
To: Mills, Bethany; Houston, Maria 
Subject: New TO 76 issuance for Tomichi Mill Site 

Hi Bethany/Maria -

There are 2 PRs ending in 282 and 283 that need to be obligated to a new TO for Tomichi M ill Site. The PRs were 
submitted a few weeks ago, and Pete needs to get started with work. Please advise on TO issuance in Richard's 
absence. Thanks in advance for your assistance. 

Joni Sandoval 
Federal On-Scene Coordinator 
U.S. EPA, Region VIII 
Emergency Response Program (EPR-ER) 
1595 Wynkoop St. 



Braun, Richard 

From: Houston, Maria 
Sent: 
To: 

Tuesday, August 04, 2015 9:45 AM 
Braun, Richard 

Subject: 
Attachments: 

FW: New TO 76 issuance for Tomich i Mill Site 
tomichiigce.0715.docx; Tomich i Mill SOW.DOCX 

Here is one of the emails from last week, but it's not the one for PR #313. Still looking for that one. 

K. Maria Houston 
Contracting Officer, Acqu isition Mgmt Unit 
USEPA, Region 8, Denver, CO 80202 

PH: 303-312-7022 

From: Sandoval, Joni 
Sent: Thursday, July 30, 2015 10:20 AM 
To: Mills, Bethany; Houston, Maria 
Subject: New TO 76 issuance for Tomichi Mill Site 

Hi Bethany/Maria -

There are 2 PRs ending in 282 and 283 that need to be obligated to a new TO for Tomichi Mill Site. The PRs were 
submitted a few weeks ago, and Pete needs to get started with work. Please advise on TO issuance in Richard's 
absence. Thanks in advance for your assistance. 

Joni Sandoval 
Federal On-Scene Coordinator 
U.S. EPA, Region VIII 
Emergency Response Program (EPR-ER) 

1595 Wynkoop St. 
Denver, CO 80202 
303-312-6988 (Desk) 
303-241-1356 (Cell) 

\ f 0 $ r ,. 
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APPENDIX 46.lD U.S. EPA QUALITY ASSURANCE REVIEW 
FORM FOR CONTRACT ACTIONS 

I. General Information 

a. Vehicle Type: 

r J Solicitation/Sole Source (RFP #: 

[X J Delivery Order/Work Assignment /Task Order 

(Task Order No. 076 Contract#: EP-S8-13-02 

b. Descriptive Title Tomichi Mill, SOW dated 07/20/2015. 

c. Sponsoring Organization (e.g., Branch, Division, Office, etc.): 8EPR-ER 

) 

----------~ 

d. Project Duration (start [date]to end [date]): 08/10/2015 thru 12/31/2015. 

e. Is this a new [ X) or continuation of an existing [ ) project (mark one)? 

f. Is this a Modified QARF that supersedes an Original QARF? [ ] yes or [ X ] no 

If yes, list the Descriptive Title from the Original QARF and the date signed by the 
RQAM: 

II. Scope of Work 

[For example activities, see www.epa.gov/quality/examples.html.] 

a. 
• 

• 
• 
• 

Does the work involve: 
the collection, generation, use, and/or reporting of environmental 
data? (Environmental data are defined as any measurements or information 
that describe environmental processes, location, or conditions; ecological or 
health effects and consequences; or the performance of environmental 
technology. For EPA, environmental data include information collected 
directly from measurements, produced from models, and compiled from 
other sources such as data bases or the literature.) 

design, construction, and/or operation of environmental technologies? . 

development and/or use of models? 

other activities that need quality assurance or quality control 
requirements as identified in your organization's Quality Management 

Plan? If yes, list HERE"-: ----------------

If all answers are No, skip Section III and complete Section IV 

YES 
[ I 

b. Estimate of percentage of costs or level-of-effort al located to quality assurance 
for the activities identified above: 0% 

NO 
[X) 

[X] 

f X) 
[X) 

Page - 1 - of 4 

Region 8 QA Review Form (QARF) for Contract Actions (v.9-27-12) 



Denver, CO 80202 
303-312-6988 (Desk) 
303-241-1356 (Cell) 

2 



III. Quality-Related Requirements 

Where applicable, reference a specific section of tlze Statement of Work. 

a. For Solicitations Only [complete (b) - (/) below, as well] 

1. Insert the percentage of technical evaluation points assigned to offeror's quality 
system documentation, or P/F if the evaluation is pass/fail: -------

2. List any quality standards (from your organization's Quality Management Plan) 
that you will use in lieu of, or in addition to, Specifications and Guidelines for 
Quality Systems for Environmental Data Collection and Environmental 
Technology Programs (ANSI/AS QC E4). These standards are: 

Title: _________________________ _ 

Numbering: ------------------------
Date: _________________________ _ 

Requirements (Tailoring): -------------------
b. QA Documentation Options: [For solicitations, complete items 1-4;/or all actions 
other than solicitations, complete items 3-4. All documentation specified under "Other " must he 
defined in your organization's Quality Management Plan and be consistent with requirements 
defined in EPA Manual 2105-P-Ol-O (formerly 5360 A I). For items checked under #2, there 
must be adequate information in the SOW for the offeror to develop this documentation.] 

Before Award Documcntation 1 

1. 

2. 

Documentation of an organization ' s Quality System: Either QMP 

developed in accordance with R-2 or __ Other: ---------

Combined documentation of an organization's Quality System and 
application of QA and QC to the single project covered by contract: Either 
developed in accordance with __ R-2 and R-5 or 

Other: ____________________ _ 

Programmatic QA Project Plan: Either developed in accordance with : 
__ R-5 or __ Other: _________________ _ 

Application of QA and QC activities to the single project covered by 
contract: Either __ QA Project Plan developed in accordance with R-5 or 

Other: 

Not applicable. 

1 
QMP refers to a Quality Management Plan . Programmatic QA Project Plan refers to a QA Project Plan that would 

cover multiple projects with similar activities. R-2 refers to EPA Requirements/or Quality Management Plans 
(QAIR-2) (EPA/240/B-O 1/002, 0312010 I) and R-5 refers to EPA Requirements/or Quality Assurance Project Plans 
(QAIR-5) (EP A/240/B-O 11003, 0312010 I). Copies of these documents are available at www.epa.gov/quality. 

Page - 2 - of 4 
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3. 

4. 

After Award Documcntation 1 

Documentation of an organization's Quality System: Either 
developed in accordance with R-2 or _Other: 

QMP 

Combined documentation of an organization's Quality System and 
application of QA and QC to the single project covered by the contract: 
Either developed in accordance with R-2 and R-5 or 

Other: 
~~~~~~~~~~~~~~~~~~~~~~-

Not applicable. 

Documentation of the application of QA and QC activities to applicable 
project(s): Either developed in accordance with R-5; 

A supplement to the following Programmatic QA Project Plan: 
or Other: 

~~~~~~~~~~~-

Programmatic QA Project Plan with supplements for each specific project: 

Developed in accordance with R-5 . 

Existing documents of the application of QA and QC activities will be used: 

Either __ Documentation developed pre-award; 
__ Documentation will be identified in individual 

Statements of Work; or 
Documentation identified in Section 

Statement of Work. 

of the 

c. H.eports: Are quality reports or reports containing assurance information (for 

example, status of quality system implementation, review of a quality system, 

quality control data, etc.) required? []Yes []No 

If yes, identify the required reports and the time frame for submission: 

Page - 3 - of 4 
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d. Assessments: Select all quality assessments that will be performed either pre-award 
or post-award: 

Pre-Award Post-Award 
On-site evaluation of offeror's/contractor's fac ili ty 

Assessment of the offeror' s/contractor's Quality System (e.g., 
quality system audits, management system reviews, etc.) 

Project-specific assessments (e.g., technical systems audits, 
surveillance, performance evaluations, data quality assessments, J oeer reviews, readiness reviews) 

For each assessment, specify type, date to perform, and who will perform it (if known): 

!.~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 
2. 
3. ~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

e. Procedures to Update Documentation: Identify any procedures/requirements for 
updating EPA approved quality-related documentation: 

f. Other Requirements: Identify any other pertinent quality related requirements (as 
identified in your organization's Quality Management Plan): 

IV. The signatures below verify that the Statement of Work has been reviewed to 
ascertain if quality assurance or qmtlity cont rol activities are needed and that the 
appr~rnfy quality requirements have been established. 

Page - 4 - of 4 
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Name: Tomichi Mill 
Task Order No. 076 

Task Order Statement of Work 
EPA Region 8 ERRS Couract No. EP-S8-13-02 

. Environmental Restoration, L.L. C. 
0712012015 

On-Scene Coordinator: Pete Stevenson (303-312-6799) 
Site Name: Tomichi Mill 
Superfund Site ID (SSID): 08UM 
Federal Project Number (FPN): not applicable 
City/State: Gwmison/Colorado 

Removal Type: Time Critical Removal 
FundingSource: Removal 
Anticipated Start Date: 08/10/2015 
Anticipated End Date: 1213112015 

Background 

The Tomichi Creek/ Akron Mine and Mill site is located on CR 888 approximately 35 miles east of Gunnison, 
Colorado near the settlement of White Pine in the Tomichi Mining District. The Tomichi Creek/ Akron Mine 
and Mill site includes the waste piles northwest of the town of White Pine, and extends south generally along 
CR 888 to the Cosdin Smelter located at Mile Marker 7.5 on CR 888. The district also includes the North Star 
Mine drainage at the USFS road crossing. 

This Statement of Work addresses removal of tailings and waste rock at the Tomichi Mill (A.K.A. Jones 
residence), riparian area along and immediately downstream of the Tomichi Mill, a waste rock pile North of 
White Pine and various hotspots on/along CR 888 . Although not directly part of this Work Plan, the Akron Mill 
is approximately one mile north of the Tomichi Mill on Tomichi Creek and is a likely source of the tailings in 
the riparian area immediately south of Tomi chi Mill. The Akron Mill will be undergoing cleanup by the USFS 
concurrent with ERs planned activities and will require coordination between contractors. ER will transport 
removed materials to the Akron site for placement in a common repository constructed by the USFS contractor. 

Objectives 

• Remove waste rock and tailings from the Tomichi Mill site, the Tomichi Mill tailings pond, and other 
waste on properties as directed. 

• Transport material to USFS Akron Mine and Mill site and deposit as directed. 
• Restore Tomichi Mill site pursuant to "Jones Property Removal and Restoration Plan", including re

vegetation. 
• Restore tailings pond along Tomichi Creek pursuant to Environmental Restoration workplan. 
• Restore other properties as directed. 



Data Requirements 

All environmental data including site characterization and waste characterization, mitigation, and 
disposal that is collected, generated, and used will be documented by the START 4 contractor in 
accordance with the Weston Quality Management Plan (QMP) Sections 2.3 and 7 .0 (May 20 I 3 ). Any 
samples taken will be taken by START under the approved SAP for Tomichi Mill generated on 713/15. 
The ERRS contractor will not be gathering the environmental data. 

Sampling and hazardous categorization of wastes? No. 

Activities Under Contract Statement-of-Work: The contractor shall accomplish the following tasks 
as required under the Contract: 

1. Project Planning (SOW II.A.I) 

• Project Planning was already performed under the ERRS planning Task Order. 

2. Containment, Countermeasures, Emergency and Removal Response (SOW II.A.2) 

• Remove and dispose of waste rock and tailings . 

3. Decontamination, Response Mitigation (SOW II .A.3) 

NIA 

4. Treatment and Transportation and Disposal Operations (SOW I I.A.4) 

• Provide for proper transportation and disposal of waste rock and tailings to the USFS Akron Mine and 
Mill Site. 

5. Restoration and Soil Stabilization (SOW 11.A.5 

• Restore Tomichi Mill site pursuant to "Jones Property Removal and Restoration Plan", including re
vegetation. 

• Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol. 

6. Analytical Services (SOW I I .A.6) 

NIA 

7. Demolition Services (SOW I I .A.7) 

NA. 

8. Construction and Support Facilities in Support of Removal Actions (SOW II.A.8) 

NA. 

9. Marine Operations (SOW Il.A.9) 

NA. 



10. Trans-boundary Response (SOW II.A.IO) 

NA. 

11. Response Times CSOW ll.A.11) 

NA. 

12. Regional Cross-Over CSOW Il.A.12) 

NA. 

Deliverables 

Health and Safety Plan 
Work Orders and Activities Report 
Cost Summary Reports (RCMS) 
Final Cost Summary Report (RCMS) 

Schedule 

August I 0, 2015 
Weekly 
Daily 
90 days after Demobilization 

This work is expected to begin on 08/10/2015 and end on 12/31/2015. 

Other Task Order Requirements 

1. Provide for application of Service Contract Act Labor rates and David-Bacon Labor rates in 
consultation with the R8 ERRS Contracting Officer. 

2. Provide all site cost documentation within 90 days after demobilization date, with the exception 
of 'pending costs. Use RCMS Windows Version 2.0 for Site cost accounting purposes. 



Name: Tomichi Mill 
Task Order No. 076 

Task Order Statement of Work 
EPA Region 8 ERRS Cont-act No. EP-S8-13-02 

Environmental Restoration, L.L.C. 
0712012015 

On-Scene Coordinator: Pete Stevenson (303-312-6799) 
Site Name: Tomichi Mill 
Superfund Site ID (SSID): 08UM 
Federal Project Number (FPN): not applicable 
City/State: Glll1Dison/Colorado 

Removal Type: Time Critical Removal 
FundingSource: Removal 
Anticipated Start Date: 08/10/2015 
Anticipated End Date: 12/31 /2015 

Background 

The Tomichi Creek/Akron Mine and Mill site is located on CR 888 approximately 35 miles east of Gunnison, 
Colorado near the settlement of White Pine in the Tomichi Mining District. The Tomichi Creek/ Akron Mine 
and Mill site includes the waste piles northwest of the town of White Pine, and extends south generally along 

CR 888 to the Cosdin Smelter located at Mile Marker 7.5 on CR 888. The district also includes the North Star 
Mine drainage at the USFS road crossing. 

This Statement of Work addresses removal of tailings and waste rock at the Tomichi Mill (A.K.A. Jones 
residence), riparian area along and immediately downstream of the Tomi chi Mill, a waste rock pile North of 
White Pine and various hotspots on/along CR 888. Although not directly part of this Work Plan, the Akron Mill 
is approximately one mile north of the Tomichi Mill on Tomichi Creek and is a likely source of the tailings in 
the riparian area immediately south of Tomi chi Mill. The Akron Mill will be undergoing cleanup by the USFS 
concurrent with ERs planned activities and will require coordination between contractors. ER will transport 
removed materials to the Akron site for placement in a common repository constructed by the USFS contractor. 

Objectives 

• Remove waste rock and tailings from the Tomichi Mill site, the Tomichi Mill tailings pond, and other 
waste on properties as directed. 

• Transport material to USFS Akron Mine and Mill site and deposit as directed. 
• Restore Tomichi Mill site pursuant to "Jones Property Removal and Restoration Plan", including re

vegetation. 
• Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol. 
• Restore other properties as directed. 

Data Requirements 

NIA 



Sampling and hazardous categorization of wastes? No. 

Activities Under Contract Statement-of-Work: The contractor shall accomplish the following tasks 
as required under the Contract: 

1. Project Planning (SOW II.A.I) 

• Project Planning was already performed under the ERRS planning Task Order. 

2. Containment, Countermeasures, Emergency and Removal Response (SOW Il.A.2) 

• Remove and dispose of waste rock and tailings. 

3. Decontamination, Response Mitigation (SOW II.A.3) 

NIA 

4. Treatment and Transportation and Disposal Operations (SOW I I.A.4) 

• Provide for proper transportation and disposal of waste rock and tailings to the USFS Akron Mine and 
Mill Site. 

5. Restoration and Soil Stabilization (SOW II.A.5 

• Restore Tomichi Mill site pursuant to "Jones Property Removal and Restoration Plan", including re
vegetation. 

• Restore tailings pond along Tomichi Creek pursuant to Wetlands Restoration protocol. 

6. Analytical Services (SOW I I .A.6) 

NIA 

7. Demolition Services (SOW I I .A.7) 

NA. 

8. Construction and Support Facilities in Support of Removal Actions (SOW II.A.8) 

NA. 

9. Marine Operations (SOW II.A.9) 

NA. 

10. Trans-boundary Response (SOW II.A.IO) 

NA. 

11. Response Times (SOW ll.A.11) 

NA. 



12. Regional Cross-Over (SOW Il.A.12) 

NA. 

Deliverables 

Health and Safety Plan 
Work Orders and Activities Report 
Cost Summary Reports (RCMS) 
Final Cost Summary Report (RCMS) 

Schedule 

August I 0, 2015 
Weekly 
Daily 
90 days after Demobilization 

This work is expected to begin on 0811012015 and end on 12/31/2015. · 

Other Task Order Requirements 

1. Provide for application of Service Contract Act Labor rates and David-Bacon Labor rates in 
consultation with the R8 ERRS Contracting Officer. 

2. Provide all site cost documentation within 90 days after demobilization date, with the exception 
of 'pending costs. Use RCMS Windows Version 2.0 for Site cost accounting purposes. 



Tomichi Creek/Akron Mine and Mill 
IGCE 

This site involves removing and disposing of contaminated soil from various private and public 
land parcels and disposal of same on the Akron Mine and Mill site on USFS land. After 
removal of contaminated materials, the various properties will be restored pursuant to the 
removal and restoration plans provided by EPA. 

PERSONNEL 

Subtotal Personnel 

EQUIPMENT 

$ Pick ups- 4 (~day x 28) 
Tandem dumps- 3(~/day X 21) 

Subtotal equipment 

OTHER DIRECT COSTS 

Per diem, , 224 days 
Lodging , 224 days 
Excavator 
Mini ex 
Loader 
Fuel 
Water truck 
Misc 
Fill dirt 
Rip rap 
Topsoil 

Subtotal, ODC 

TOTAL 

-

$264,937.00 



Via E-Mail 

August 10, 2015 

Mr. Richard Braun 
Contracting Officer 
USEPA Region 8 
1595 Wynkoop Street 
Denver, CO 80202-1129 

Re: Contract Number EP-58-13-02; 

RESTORATION 

Acknowledgment and Conflict of Interest Certification; 
Task Order 076; Tomichi Mill Site 

Dear Mr. Braun: 

ENVIRONMENTAL 

RESTORATION, LLC 

1666 F abick Drive 
St. Louis, MO 63026 

(636) 227-7477 
Fax (636) 227-6447 

Environmental Restoration, LLC (ER) acknowledges receipt of Task Order No. 076; 
Tomichi Mill Site. 

In addition, I hereby certify that ER has searched records over the past 36 months and 
to the best of my knowledge and belief no actual or potential organizational conflicts of interest 
exist. Personnel assigned to this site will be informed of their obligation to report personal and 
organizational conflicts of interest to ER and will certify their response. 

ER recognizes its continuing obligation to identify and report any actual or potential 
conflicts of interest arising during performance of this delivery order or other work relating to this 
site. 

Sincerely, 

Marilyn Smith 
Program Manager 

cc: J. Sandoval, EPA 




